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REQUEST FOR PROPOSAL FOR DEMOLITION AND FIREWATER PUMP HOUSE 

CONSTRUCTION AT RANDOLPH HARLEY POWER PLANT 

 
 

1.0   INTRODUCTION 
 

The Virgin Islands Water and Power Authority (“Owner” or “VIWAPA”) is an autonomous 

government agency with a Governing Board. The Authority has two Power Generating 

Facilities. One of which is the Randolph Harley Power Plant (‘RHPP”) on St. Thomas, United 

States Virgin Islands. VIWAPA is the sole operator of these generating facilities in the USVI 

and continuous operation is essential. 

 

VIWAPA is soliciting competitive proposals from qualified and licensed firms or individuals 

(“Offeror” or “Contractor(s)”) interested in contracting with VIWAPA to provide 1) 

foundation demolition services, 2) fuel tank demolition and 3) firewater pump house 

construction services at the RHPP located at Krum Bay on St Thomas, USVI.  Demolition 

work includes removal of former Israel Desalinization Equipment (IDE) Unit No. 6 concrete 

foundations and adjacent concrete site areas, and demolition of an existing damaged Tank #10 

fuel oil tank.  Firewater pump house construction services includes final construction of 

building enclosure and completion/commissioning of the electric fire pump. Each of these 

project elements are required to support the RHPP new generation project which includes 

construction of reciprocating internal combustion engines (“RICE”) and battery energy storage 

systems (BESS), which are to be installed and commissioned in 2022. 

 

Proposals must include an anticipated schedule of work to be completed for each Project. This 

schedule must include an estimate of the total amount of time, as well as a breakdown of the 

sequence of steps for the demolition projects and the firewater pump house 

construction/commissioning. Proposals must include itemized pricing according to the Scope 

of Work described herein. 

 

VIWAPA is seeking an Offeror, with substantial experience and success in foundation and 

tank demolition services and general construction services in the U.S. Virgin Islands. The 

selected Offeror must be able to adequately demonstrate their experience for the applicable 

demolition services including concrete demolition, fuel tank demolition, disposal of demolition 

materials and general construction experience associated with the firewater pump house. 

 

The Projects will take place at St. Thomas, Virgin Islands. This project is being funded by 

Federal Community Development Block Grant program with (CDBG-DR) as authorized 

under, Title I of Housing and Community Development Act of 1974, as amended. 
 

2.0 INSTRUCTIONS TO OFFEROR AND PROJECT LOCATION 

 

Offeror must submit a proposal encompassing all three (3) Projects.  Pricing must be broken 

down for each Project separately.  A complete set of proposal documents, including a 

Performance Bond must be submitted with each proposal for it to be considered responsive.  
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PROJECT LOCATION 

 

The Projects will take place at: 

 
Randolph Harley Power Plant Facility 

Krum Bay 

Charlotte Amalie, St. Thomas USVI 

 

 
2.1 MANDATORY PRE-BID MEETING 

 

Each Offeror must participate in the MANDATORY pre-bid meeting and conduct a site 

inspection at his own cost to familiarize himself with the project site, the work area, and to ask 

any questions before submitting a proposal. After visiting the site of the Projects, each Offeror 

shall carefully examine the Request for Proposal (RFP). Any conflict that exists between the 

RFP document and project inspection shall be brought to the Owner for resolution. Each 

Offeror shall fully inform himself prior to the proposal of all existing conditions and limitations 

under which the project will be performed, and shall include in his proposal a sum to cover all 

costs of all items necessary to perform the work as set forth in the RFP document. No allowance 

will be made to any Offeror for claims arising from the existing condition, which could have 

been ascertained by an examination of the project site and the review of the project documents. 

    
2.2 COMMUNICATION 

 

All correspondence shall be identified by Request for Proposal number and title and shall be 

addressed to the Owner's representative at the address below. 

 
Proposals shall be submitted electronically to contractservices@viwapa.vi. A cover letter must 

be included with your response and addressed to the following individual: 

 

Delores Donovan 

Contract Administration Manager 

Virgin Islands Water and Power Authority 

9720 Estate Thomas Al Cohen Plaza St. Thomas, VI 00802 

 

 

2.3 SUBMITTAL 
 

All proposals should be in strict accordance to the following and be emailed to 

contractservices@viwapa.vi. A cover letter must be included with proposal addressed 

mailto:contractservices@viwapa.vi
mailto:contractservices@viwapa.vi
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to the following individual identified above: 

 

1. Any exceptions to the requirements stated in this Request for Proposal, especially to 

the General Contract Terms with federal requirements, shall be listed and explained 

in the Contractor’s proposal. 

 
2. Agreement to the payment schedule. 

3. Rates for labor, services, equipment and material add-on percentage shall be attached. 

Prices should be submitted on a firm basis without escalation. Payment of invoices 

will be subject to satisfactory performance and acceptance of work by the owner or a 

representative of the owner. All pricing will be firm for the duration of the contract. 

 
4. The Offeror must submit, with his proposal, a preliminary project schedule. 

This schedule shall detail the basic planning steps: 

i. Project phases 

ii. The breakdown of phases into tasks 

iii. Time estimates for each task 

iv. Resource allocation (labor, equipment, etc.) 

v. Critical path of the schedule 

 

The schedule will commence on the date the Notice to Proceed from VIWAPA is 

issued and end with the acceptance of work issued by VIWAPA. This schedule will 

be utilized while evaluating proposals and setting dates for the individual project 

elements. 

 

5. No telegraphic proposal or telegraphic modifications of proposal will be considered. 

 
6. No misdirected proposal or proposals received after the time specified for receiving 

them will be considered. 

 
7. Each proposal shall adhere to the following conditions: 

 

i. Addressed the proposal to the Owner at the address given in this section. 

ii. It is the responsibility of the Offeror to see that his proposal is received on time. 

 

8. The Offeror is required to submit a statement regarding his previous experience in 

performing comparable work, his business and technical organization, financial 

resources, and equipment available for use in performing the work. The Offeror is 

required to provide resumes for the field engineer or Technical Advisor who will be 

responsible for the demolition. 
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9. The Offeror is instructed to bid the work competitively where time as well as cost 

will ensure award of the project. The Offeror must be aware that if the job falls 

behind schedule then they must make up the time by extended working hours, shifts 

or manpower to the satisfaction of the owner or Liquidated Damages will apply. 

 
2.4 OFFER WITHDRAWL 

   Any Offeror may withdraw his proposal, by written request, at any time prior to the 

scheduled time for proposal opening. No Offeror may withdraw his proposal for a 

period of one hundred and fifty - (150) days after the date set for opening thereof, and 

all proposals shall be subject to acceptance by the Owner during this period. 

 
2.5  OWNERS’ RIGHTS 

 

Owner has a right to reject any or all proposals and to waive informality and irregularity 

in the proposals and bidding. 

 

3.0      LEGAL REQUIREMENTS 
 

1 .  ALL PROPOSAL RESPONSES SHALL ADHERE TO THE REQUIREMENTS OF THE 

A U T HO R IT Y 'S  RE Q U EST  FOR  PR OP OS A L ( “R FP” )  A N D T HE 

A U T HO R IT Y 'S  G E N E R A L C O N T R A C T  T E R M S .  T H O S E  

R E Q U IR E M E N T S  I N  T H E  R F P  P E R T A IN I N G  T O  T H E  O F F E R O R ’ S  

R E S P O N S I B I L I T Y  F O R  T A X E S ,  P L A C E M E N T  O F  A  

PERFORMANCE BOND,  BID BOND, INSURANCE, AND THE 

APPLICATION OF LIQUIDATED DAMAGES, ARE OF PARAMOUNT 

IMPORTANCE TO THE AUTHORITY AND SHALL APPLY,  UNLESS 

EXPRESSLY WAIV ED BY THE AUTHORITY.  

 

T H E O FFER OR ’S  R ESP ON SE  M UST E XPR ESS LY  ST AT E  T H E  T E R M S  

A N D  C O N D I T I O N S  O F  T H E  A U T H O R I T Y ' S  G E N E R A L  C O N T R A C T  

TERMS TO WHICH THE OFFEROR TAKES EXCEPTION.  UN LESS 

EXPRESSLY ACCEPTED BY THE AUTHORITY IN WRITING, NO 

EXCEPTION SHALL BE DEEMED TO BE ACCEPTED.   

 

THE AUTHORITY RESERVES THE RIGHT DEPENDING ON THE STATED 
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EXCEPTION TO CONSIDER ANY PROPOSAL N O N - R E S P O N S IV E  A N D  

N O T  S U BJ E C T  T O  F U R T H E R  C O N S I D E R A T I O N . 

 

A L L  Q U E S T I O N S  A N D  I N Q U I R I E S  R E G A R D I N G  A N Y  M A T T E R  

AFFECTING THE  PROPOSAL RESPONSES MUST EXCLUSIVELY BE 

DIRECTED,  IN WRITING,  TO THE AUTHORITY'S  MANAGER OF 

CONTRACT ADMINISTRATION,  MS. DELORES DONOVAN.  

 

2. ALL RFP’S IN THEIR ENTIRETY ARE QUALIFIED BY THE FOLLOWING GENERAL 

REQUIREMENTS: 

 

ALL COSTS AND EXPENSES ASSOCIATED WITH DEVELOPING AND/OR SUBMITTING 

A PROPOSAL IN RESPONSE TO A RFP AND/OR ANY RELATED ACTIVITY FOLLOWING 

THE SUBMISSION OF ANY SUCH PROPOSAL SHALL BE BORNE BY THE 

OFFEROR.  WHILE VIWAPA HAS ENDEAVORED TO SUPPLY USEFUL INFORMATION 

IN AN RFP, IT MAKES NO REPRESENTATION OR WARRANTY, EXPRESSED OR 

IMPLIED, AS TO THE ACCURACY OR COMPLETENESS OF ANY INFORMATION 

CONTAINED HEREIN OR OTHERWISE PROVIDED TO ANY OFFEROR BY, OR ON 

BEHALF OF VIWAPA.  VIWAPA SHALL HAVE NO LIABILITY RELATING TO OR 

ARISING FROM ANY SUCH INFORMATION OR THE USE THEREOF.  OFFERORS ARE 

ENCOURAGED TO CONDUCT THEIR OWN INVESTIGATION AND ANALYSIS OF ANY 

AND ALL INFORMATION CONTAINED HEREIN OR OTHERWISE PROVIDED BY OR ON 

BEHALF OF VIWAPA.  THE RFP IS NOT AN OFFER OR COMMITMENT AND IS NOT 

CAPABLE OF BEING ACCEPTED TO FORM A BINDING AGREEMENT.  VIWAPA 

RESERVES THE RIGHT, IN ITS SOLE DISCRETION, TO WITHDRAW OR MODIFY THE 

RFP AT ANY TIME, TO ACCEPT OR REJECT ANY OR ALL PROPOSALS FOR ANY 

REASON, TO WAIVE ANY IRREGULARITIES OR INFORMALITIES IN THE PROPOSAL 

PROCESS OR ANY NONCONFORMANCE WITH THE REQUIREMENTS OF THE RFP, 

AND TO ENTER INTO FURTHER DISCUSSION OR INTERVIEWS WITH ANY ONE OR 

MORE OFFERORS.    
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GENERAL CONTRACT REQUIREMENTS: 

This project will be federally funded in part by HUD CDBG-DR Grant Funds. The successful 

Offeror will be required to abide by the federal rules, regulations, contract terms, conditions, and 

provisions applicable to the federal funding provided for this project. The federal contract terms, 

conditions, and provisions are attached to any RFP. Successful Offerors must not be debarred from 

working on federal contracts. 

 The Authority's General Contract Terms with Federal Requirements shall also be applicable 

to all Contracts with the Offeror. Additionally, any contract entered into in this matter is subject to the 

HUD Terms and Conditions (“HUD RIDER”) which are attached hereto and made a part of this RFP 

as Exhibit B.   The Offeror's response must expressly state those provisions of the Authority's 

General Contract Terms with Federal Requirements or HUD Rider with which the Offeror takes 

exception. The Authority reserves the right to reject any exceptions, or consider any exceptions 

taken to the General Terms and Conditions to be unresponsive and not subject to further 

consideration. 

 

TAXES:   

The Price proposed by Offeror shall be the total consideration, inclusive of taxes, if applicable.  

The Offeror, if awarded the Contract, may be subject to Virgin Islands gross receipt taxes; excise taxes, 

import taxes or custom duty, depending on the nature of the scope of work.  All taxes are the 

responsibility of the Offeror unless exempt by law.  The Offeror is advised to contact the Virgin Islands 

Bureau of Internal Revenue (“IRB”), (340) 715-1040, for information on their tax obligations.  Neither 

the Authority, nor its employees or representatives, shall be responsible or liable due to any inquiries 
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or representations regarding the Offeror's tax liability. To the extent an Offeror claims an exemption 

from any applicable Virgin Island Tax or custom duty, Offeror must, upon contract execution, 

present the Authority documented evidence from IRB or other Virgin Islands Government 

Department establishing that the Offeror is not responsible for taxes.   

Pursuant to 33 VIC § 44(a) (b) of the Virgin Islands Code, as amended, the Government of the 

Virgin Islands and its instrumentalities, agencies and public corporations are required, when making a 

payment to any person, partnership, firm corporation of other business association that is subject to 

the payment of gross receipt taxes under the law, to deduct and withhold from such payment, gross 

receipt taxes as required by law at 33 VIC § 43 (a).  Payment for the purposes of withholding is defined 

by law as: 

1. any single payment of at least $30,000 

2. any payment pursuant to a contract providing for a total expenditure of $225,000 

or more. 

 

In Contracts where the Offeror/Contractor will provide to the Authority, equipment, supplies, 

materials or parts (the “Materials”) which are to   become the property of the Authority and where 

such Materials are subject to custom duties and/or excise taxes (“Taxes”), those Materials must be 

consigned to the Authority at a port other than the Virgin Islands. Provided however that the Offeror 

shall retain the risk of loss for the Materials until the scope of work of the contract is completed or 

accepted.  The Offeror shall provide insurance against loss or damage to the Materials while in transit 

in the amount of 100% of the value of the Materials provided for the benefit of the Authority.   

 Attached please find further direction from the Virgin Islands Bureau of Internal Revenue 

 

Regarding tax obligations for contractors working in the Virgin Islands identified as Exhibit C. 

 

BONDS: 
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If Bonds are required in the proposal process, Offeror shall obtain from a third-party surety 

authorized to conduct business in the United States Virgin Islands.  Where a payment and performance 

bonds are required Offeror shall submit with its proposal a payment/performance bond commitment 

letter from a 3rd party surety.  The Commitment letter shall contain a guarantee from the surety that it 

will, at contract execution, provide a bond in an amount as indicated below:   

The Bonds required for this RFP are as follows: 

 

Bid Bond: 

 

 The amount of the bond will be at least 5% but not greater than 10% of the bid amount.  

 If a proposal is selected for contract award and the offeror fails to negotiate or fails to deliver 

a fully executed contract after negotiation, the bid bond will be immediately forfeited to the 

Authority.  

 Upon execution of the contract, the bond will be released by the Authority. 

 Proposals submitted without a bid bond, if one is required, will be rejected for non-

compliance.  

 The surety company providing the bond shall be authorized to do business in the Virgin 

Islands and have a minimum Best’s rating of A-.     

 

Payment Bond:  

 

 The amount of the bond will be equal to 100% of the contract price. 

 Payments bonds shall be submitted at or before contract execution failing which the 

Authority may rescind the contract award.  

 Proposals submitted without a payment bond commitment letter, if one is required, will be 

rejected for non-compliance 

 The surety company providing the bond shall be authorized to do business in the Virgin 

Islands and have a minimum Best’s rating of A-.   

 

 

 

Performance Bond: 

 

 The bond will be equal to 100% of the contract price.   

 Performance bonds shall be submitted at or before contract execution failing which the 

Authority may rescind the contract award.  

 Proposals submitted without a performance bond commitment letter, if one is required, will 

be rejected for non-compliance 

 The surety company providing the bond shall be authorized to do business in the Virgin 
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Islands and have a minimum Best’s rating of A-.   

 

 

 The Payment and Performance Bonds shall remain in effect throughout the entire duration 

of the Contract and for a period of not less than one (1) year after the Authority has accepted the Work. 

Any change to the Scope of Work resulting in an increase in the contract consideration may require 

the amount of the performance bond to be increased.  

A copy of the payment and performance bond, the format of which is provided by the 

Authority, must be presented to the Contracting Officer of the Authority prior to or upon execution of 

the Contract.  Failure by Offeror to present its payment and performance bond at contract execution 

shall be grounds to rescind the Contract award. 

 Any bond provided must provide for the coverage of any and all changes to the contract that  

 

adds to the scope of work. 

             

 

BUSINESS LICENSE: 

 

 Offerors must comply with the licensing laws of the Virgin Islands and obtain all licenses 

required for the performance of the project.  Licenses presented by the Offeror must be related to 

the work being performed pursuant to the Contract.  The Offeror is advised to contact the 

Department of Licensing and Consumer Affairs (“DLCA”) at (340)774-3130 for information on the 

requirements for obtaining a business license, information on whether their operation requires or does 

not require a business license, or to obtain a waiver of the business license requirement if a waiver is 

applicable to their services.  Should offeror  wish to claim that the scope of the services being provided 

do not require it to obtain a business license, Offeror must present to the Authority documented 
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evidence from DLCA that the Offeror  is not required to obtain a business license.   

 

Copies of all necessary and applicable license(s) or copy of a business license waiver shall 

be obtained by the Offeror and copies presented to the Contracting Officer concurrent with the 

execution of the Contract.  Additionally, Offeror must supply the Authority with its taxpayer 

identification number.  Failure by Offeror to present its license(s) prior to execution of the contract or 

within such other reasonable time as agreed to by the parties may be grounds for the Authority to 

rescind the Contract. 

At contract execution any offeror that does not possess the following: 

 

a) a business license, or 

 

b) a waiver letter from DLCA that a business license is not required, or  

 

c) evidence, subject to verification, that an application for a business license 

    has been submitted to DLCA for processing  

 

may, at the Authority's sole discretion, have the contract award rescinded. 

 

LIQUIDATED DAMAGES:  

          The Authority shall assess liquidated damages solely for delay in achieving contract completion. 

For each day that the project extends beyond the specified contract completion date, for any cause 

other than excusable causes as defined in Paragraph 13a of the attached General Contract Terms, the 

Offeror and its sureties shall be liable to the Authority and shall be assessed a liquidated damage in 

the amount of   $_____1000_____ per day subject to a maximum of liquidated damages not greater 

than __15___ % of the total contract price. 

         The Authority reserves the right under this clause to forego its claim for liquidated damages for 
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delays and to sue for actual damages incurred as a result of such delays. 

 

INSURANCE: 

 

The Offeror is required to obtain and maintain in effect insurance coverage pursuant to 

Exhibit A, Clause 20 of the General Contract Terms with Federal Requirements. In addition, the 

Offeror shall submit proof of insurance coverage to the Manager of Contract Administration upon 

award of the Contract.  Failure to provide the required insurance as requested shall be grounds to 

rescind the Contract.  

 

ENVIRONMENTAL RESPONSIBILITY: 

 

The Offeror shall, in the performance of the Scope of Work, be responsible for complying 

with any federal or local laws and any Rules, Regulations and Guidelines issued by the U.S. 

Environmental Protection Agency (EPA), V.I. Department of Planning and Natural Resources 

(DPNR), and any other Federal or local regulatory agencies with regard to the discharge or spilling of 

prohibited contaminants prohibited by law during the performance of the Contract.  

           Offeror shall become familiar with and adhere to the policies and practices of the Authority 

regarding the discharge or spilling of oil, petroleum products, and any other policies applicable to the 

work as determined by the Authority.  

          

 

In addition, Offeror shall be responsible, its expense, for the clean-up of any and all substances, 

regulated or not, which it spills or causes to be spilled on the Authority’s premises or work sites.  

           The Offeror shall indemnify the Authority for any and all fines and penalties, assessed to the 
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Authority as a result of Offeror’s failure to adhere to EPA, OSHA and DPNR regulations and 

directives, and shall further pay all the Authority’s costs, expenses and attorney's fees, in connection 

therewith. Additionally, the Offeror shall indemnify the Authority for the cost of cleaning up all spills 

and discharges if the Authority has performed such work on Offeror’s behalf. 

 

 

FEDERAL FUNDED PROJECTS 

A. DUNS NUMBER & SAM SEARCH REQUIREMENTS 

The Federal Law requires that all contractors performing work on projects involving federal 

funds must be vetted to determine if they have been suspended or debarred from bidding on Federal 

Government Projects.  Before a proposal may be submitted on federal funded projects, Offeror need 

to obtain a Dun & Bradstreet, or D-U-N-S, Number, a unique nine-digit identification number for each 

physical location of your business. D-U-N-S Number assignment is free for all businesses required to 

register with the federal government for contracts or grants. When bidding, Offeror must provide their 

Data Universal Numbering Systems Number (DUNS) at the time of submission of their bid or upon 

contract execution. 

Where federal funds are used for payment of contract services, contractors that are serving an 

active suspension, or are currently debarred by the Federal Government from the federal procurement 

process will not, be allowed to participate in the Authority’s procurement process.  Any proposal 

submitted by an excluded contractor shall not be eligible for consideration, nor shall a debarred or 

suspended contractor be allowed to serve as an individual surety.  Further, the Authority shall not 

award a contract to a contractor that subcontracts any portion of the Authority’s work to any 

firm, company, individual or corporation that is serving an active suspension or is currently 

debarred by the Federal Government.  During the procurement process, the Authority will check 
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the System Award Management (“SAM”), a Federal Government owned and operated free website 

that consolidates the capabilities in Central Contractor Registration (CCR)/FedReg, Online 

Representations and Certifications Applications (ORCA) and the Excluded Parties List System (EPLS) 

to determine if contractors or any of its subcontractors have been debarred or suspended. 

The Authority will make semi-annual checks on SAM to verify that all contractors that are 

performing work on federally funded projects of the Authority are in good standing and have not 

been suspended or debarred.  All verification attempts shall be documented.  If after contract award 

or during the performance of any contract, it is found that a contractor has been debarred or 

suspended, any active contract(s) of an excluded contractor will be terminated for default or for 

convenience under separate provisions of the contract. 

B. DAVIS BACON ACT REQUIREMENTS  

In instances where Federal funds are utilized for the payment of the Scope of Work, the 

Contractor shall comply with the Davis Bacon and Related Acts (DBRA). These regulations can be 

found in-part from the Code of Federal Regulations (Title 29 CFR, parts 1,3,5,6 and 7).  

The Davis-Bacon Act requires that all contractors and subcontractors performing work on 

federal contracts (and contractors or subcontractors performing on federally assisted contracts under 

the related Acts) in excess of $2,000 pay their laborers and mechanics not less than the prevailing wage 

rates and fringe benefits listed in the Davis-Bacon Wage Rate Determination for corresponding classes 

of laborers and mechanics employed on similar projects in the area. Davis-Bacon labor standards 

clauses must be included in covered contracts.  

Prevailing wages are computed by the Department of Labor (DOL) and are issued in the form 

of a Federal Wage Decision. This decision includes a Wage Rate Determination for each work 

classification listed by construction type, for each county where work is performed. Each contractor 



PR-07-21 

Page 17 of 47 

 

 

and subcontractor hired must sign a contract which includes the Federal Wage Decision listing and a 

Wage Determination for its employees by worker classification. 

Attached as Exhibit E to the RFP is a Notice of Federal Guidelines related to the Davis-Bacon 

Act and its requirements. 

 

C. USE OF SMALL, MINORITY and WOMEN’s OWNED ENTERPRISES 

The Offeror will take necessary affirmative steps to assure that minority firms, women’s 

business enterprises, and labor surplus area firms are used in subcontracting when possible. Steps 

include: 

i. Placing qualified small and minority businesses and women’s business enterprises on  

 solicitation lists; 

 

ii. Assuring that small and minority businesses, and women’s business enterprises are  

 solicited whenever they are potential sources; 

 

iii. Dividing total requirements, when economically feasible, into smaller tasks or 

 quantities to permit maximum participation by small and minority business, and 

 women’s business enterprises; 

 

iv. Establishing delivery schedules, where the requirement permits, which encourage 

  participation by small and minority business, and women’s business enterprises; and 

 

v. Using the services and assistance of the Small Business Administration, and  

 the Minority Business Development Agency of the Department of Commerce. 

 

       vi.   For work performed in the Virgin Islands, Offeror shall utilize in the procurement of 

  subcontract for goods and services, the attached listing (Exhibit D) Hu of DBE/SBA 

  business.   Offeror shall also ensure similar requirements to small businesses, minority- 

  owned firms, and women's business enterprises are provided in its contracts or  

  subcontracts etc. 

 

   D.  SECTION 3 REQUIREMENTS 

 

A. The work to be performed under this contract is subject to the requirements of section 3 

of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. § 1701u 

(section 3). The purpose of section 3 is to ensure that employment and other economic 
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opportunities generated by HUD assistance or HUD-assisted projects covered by section 

3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, 

particularly persons who are recipients of HUD assistance for housing. 

 

B. The parties to this contract agree to comply with HUD’s regulations in 24 C.F.R. part 

135, which implement section 3. As evidenced by their execution of this contract, the 

parties to this contract certify that they are under no contractual or other impediment that 

would prevent them from complying with the part 135 regulations. 

 

C. The Offeror agrees to send to each labor organization or representative of workers with 

which the Offeror has a collective bargaining agreement or other understanding, if any, 

a notice advising the labor organization or workers’ representative of the Offeror’s 

commitments under this section 3 clause, and will post copies of the notice in 

conspicuous places at the work site where both employees and applicants for training 

and employment positions can see the notice. The notice shall describe the section 3 

preference, shall set forth minimum number and job titles subject to hire, availability of 

apprenticeship and training positions, the qualifications for each; and the name and 

location of the person(s) taking applications for each of the positions; and the anticipated 

date the work shall begin. 

 

D. The Offeror agrees to include this section 3 clause in every subcontract subject to 

compliance with regulations in 24 C.F.R. part 135, and agrees to take appropriate action, 

as provided in an applicable provision of the subcontract or in this section 3 clause, upon 

a finding that the subcontractor is in violation of the regulations in 24 C.F.R. part 

135. The Offeror will not subcontract with any subcontractor where the subcontractor 

has notice or knowledge that the subcontractor has been found in violation of the 

regulations in 24 C.F.R. part 135. 

 

E. The Offeror will certify that any vacant employment positions, including training 

positions, that are filled: (1) after the Offeror is selected but before the contract is 

executed, and (2) with persons other than those to whom the regulations of 24 C.F.R. 

part 135 require employment opportunities to be directed, were not filled to circumvent 

the Offeror’s obligations under 24 C.F.R. part 135. 

 

F. Noncompliance with HUD’s regulations in 24 C.F.R. part 135 may result in sanctions, 

termination of this contract for default, and debarment or suspension from future HUD 

assisted contracts. 

 

With respect to work performed in connection with section 3 covered Indian housing assistance, 

section 7(b) of the Indian Self-Determination and Education Assistance Act (25 U.S.C. § 450e) 

also applies to the work to be performed under this contract. Section 7(b) requires that to the 

greatest extent feasible: (i) preference and opportunities for training and employment shall be given 
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to Indians, and (ii) preference in the award of contracts and subcontracts shall be given to Indian 

organizations and Indian-owned Economic Enterprises. Parties to this contract that are subject to 

the provisions of section 3 and section 7(b) agree to comply with section 3 to the maximum extent 

feasible, but not in derogation of compliance with section 7(b). 

E.  AFFIRMATIVE ACTION PLAN 

 

In order to comply with Section 3 and Executive Order 11246, the U.S. Department of 

 Housing and Urban Development requires that all offerors develop and implement an Affirmative 

Action Plan.  This plan is a series of forms and statements, which show specific steps taken by the 

offeror to promote Equal Opportunity and the utilization of area residents and business in the 

implementation of this Contract. This plan must be submitted to VIWAPA upon contract execution. 

Reference to Section 3 of the Housing and Urban Development Act of 1968 as amended, 12 

U.S.C., 17010 will also be found in an appendix document referenced as the "HUD Riders".   

 

 

 

 

 

CONFLICT OF INTEREST  

 

An Offeror submitting a proposal must certify that it has familiarized itself with the provisions 

of title 3, chapter 37 of the Virgin Islands Code pertaining to conflicts of interest, and has no interest 

and will not acquire any interest, direct or indirect, which would conflict in any manner or degree with 

the performance of its obligations, if awarded a contract under this RFP. An Offeror submitting a 

proposal must certify that: 

 no officer, agent, or employees of the Virgin Islands Water and Power Authority or any 

member of the Authority’s Governing Boards has a pecuniary interest in the proposal;  
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 the proposal is made in good faith without fraud, collusion or connection of any kind with any 

other Offeror for the same request for proposals;  

 the Offeror is competing solely on its own behalf without connection with or obligation to any 

undisclosed person or firm.  

 

 

The Offeror must also describe any contractual or other business relationship with the Virgin 

Island Water and Power Authority or any of its employees, officers or members of the board, including 

the value of the contract or business relationship, entered into during the last five (5) calendar years.  

The Offeror , and any of their subcontractors, shall notify VIWAPA as soon as possible if the 

proposed scope of work, or any aspect related to the anticipated work raises an actual or potential 

conflict of interest (as defined at 2 C.F.R. Part 215 and 24 C.F.R. § 85.36 (or 84.42, if applicable)). 

The Offeror and its subcontractors shall explain the actual or potential conflict in writing in sufficient 

detail so that VIWAPA is able to assess such actual or potential conflict. The Offeror and any of its 

subcontractors shall provide VIWAPA any additional information necessary for VIWAPA to fully 

assess and address such actual or potential conflict of interest. The Offeror and its subcontractors shall 

accept any reasonable conflict mitigation strategy employed by VIWAPA including but not limited to 

the use of an independent subcontractor(s) to perform the portion of work that gives rise to the actual 

or potential conflict.  A violation of this requirement may result in the rescinding of a contract award 

or termination of the contract.   

 

DRUG AND ALCOHOL TESTING FOR CONTRACTOR EMPLOYEES: 

The use of drugs, alcohol, and unauthorized substances are prohibited on all VIWAPA’s 

business locations, power generating, transmission and distribution, and potable water facilities, 

workplaces, worksites, and parking areas (hereinafter “Premises”).  

 Drugs are any drug or controlled substance which is not legally obtainable under both local 

and/or federal law, including but not limited to marijuana, opiates, PCP (phencyclidine), 
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cocaine, heroin, amphetamines, barbiturates, benzodiazepines, narcotics, hallucinogens, 

inhalants, designer drugs, and/or any substances and/or paraphernalia that are prohibited by 

federal or local law.  

 

 Unauthorized substances are over-the-counter or prescription drugs that are used, possessed, 

purchased, transferred, dispensed, or distributed in the manner outlined below: 

 

a. prescription drugs that are not prescribed and/or prescribed on an invalid  

prescription; 

b. prescription drugs that are prescribed at non-therapeutic levels or used in a manner or 

quantity other than as set forth in the prescription; 

c. over-the-counter drugs in a manner or quantity other than set forth in the directions;  

or   

d. over-the-counter or prescription drugs in a manner that contradicts the direction or 

instructions for use.   

 

 Alcohol is defined as a colorless volatile flammable liquid that is produced by the natural 

fermentation of sugars and is the intoxicating constituent of wine, beer, spirits, and other drinks. 

 

All selected Contractors (and their subcontractors or agents) that furnish temporary 

employees that work alongside VIWAPA employees or that are assigned to work at any 

VIWAPA worksite must have a Drug, Alcohol, and Unauthorized Substance Testing Policy for 

their respective employees, which policy shall include reasonable suspicion and post-accident 

testing.  In the event a Contractor, its agent or subcontractor do not have a Drug, Alcohol, or 

Unauthorized Substance Testing Policy, the Contractor, its agent or its subcontractor shall apply the 

Authority’s Drug, Alcohol, and Unauthorized Substance Policy, approved April 26, 2016, and shall 

confirm in writing, to the Authority’s Project Manager, within ten (10) work days after the effective 

date of the contract that its employees and employees of its agents or subcontractors have been notified 

of and instructed  on the Authority’s Policy requirements. Failure by the Contractor, or its agent, or 

subcontractor to have a Drug, Alcohol, or Unauthorized Substance Testing Policy and to present 

evidence of such upon contract execution, or to agree to use the Authority’s policy in the event they 
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do not have a policy of their own; or to verify in writing their employees have been trained on the 

Authority’s policy may be grounds to rescind the contract award or terminate the contract.  

 The Authority reserves the right to notify the Contractor if the Authority suspects that the 

Contractor’s employee, agent or subcontractor employee is in violation of the Contract or the 

Authority’s Drug, Alcohol, and Unauthorized Substance Policy.  If notified, the Contactor shall 

immediately invoke reasonable suspicion or post-accident testing.  The Contractor shall provide the 

Authority with a written report advising of the results of the testing, its investigation into the 

Authority’s complaint and the status of the employee involved in the investigation. Any Contractor 

employee, or employee of a subcontractor, or agent that fails a drug, alcohol, or substance abuse test 

shall not be allowed to return to the Authority’s Premises until the Contractor provides written 

verification to the Authority that the employee has passed a subsequent test and is appropriately 

rehabilitated. Provided however, the Authority may require the removal from the jobsite any employee 

of a Contractor or subcontractor or agent if in the judgment of the Contracting Officer such removal 

is necessary to protect the interest of the Authority.   

A copy of the Contractor, Subcontractor or Agent’s Drug, Alcohol, and Unauthorized 

Substance Policy must be presented upon contract execution.  

 

 

COMMUNICATION WITH AUTHORITY BOARD MEMBERS / EMPLOYEES / 

EVALUATION COMMITTEE MEMBERS 

 

To preserve the integrity of the procurement process, and unless otherwise instructed, all 

communication, written or oral, regarding any RFP and/or solicitation of quotations, must be submitted 

through the Authority’s Contract Services Manager.  Any direct contact made by an Offeror with the 

Authority’s Board Members, Officers, Directors, employees or the members of the Authority’s 
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Evaluation Committee concerning the procurement in an attempt to influence the procurement is 

prohibited and may be grounds for disqualification. 

 

CONFIDENTIALITY 

 

Offerors are advised that any and all materials, information and documentation in any proposal 

submitted in connection with an RFP may become a record of the Authority and may be subject to the 

provisions of Title 3 V.I.C. § 881, et seq. (Public Records Act).  The Public Records Act requires 

disclosure of public documents upon request of any citizen unless the public document is deemed to 

be confidential or otherwise exempted by law.  To date no court of law has ruled on the application of 

this law to independent instrumentalities such as the Authority.  “Confidential Information” includes 

all technical business, personnel, taxpayer or other information including customer or client 

information and details of customer accounts, however, communicated or disclosed to the receiving 

party or its employees, relating to past, present and future research, development and business 

activities of the disclosing party and that has been identified as “confidential”.  Both parties agree: (i) 

that the receiving party and its employees may disclose Confidential Information to others if required 

by law or with the prior written consent of the disclosing party; (ii) not to make use of Confidential 

Information other than for the performance of this Agreement; and (iii) that it will not use such 

information for its own advantage to the detriment of the disclosing party or its customers.  

Confidential information shall not include information which: (i) becomes generally available to the 

public (other than by the acts or omissions of the receiving party or its employees): (ii) was known 

prior to the date of this Agreement by “or becomes known to” the receiving party or its employees and 

was not obtained from any person under any obligation of confidentiality to the disclosing party, (iii) 

is independently developed by the receiving party: or (iv) is required to be disclosed pursuant to legal 
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process or regulation.  

 

CONTRACT EXECUTION  

 The final contract sent to the Offeror for execution must be signed and returned to the Division 

of Contract Administration within seven (7) business days of receipt.  Failure by the Offeror to return 

the executed contract within the stated time may result in the contract award being rescinded.  It is the 

responsibility of the Offeror to timely advise the Authority of any issues affecting contract execution 

so that the parties may discuss additional time for execution. 

 

NOTICE TO PROCEED 

The Notice to Proceed contains the commencement date of the contract work.  The fully 

executed Notice to Proceed form must be presented to the Manager of Contract Administration prior 

to mobilization of this project.  

     
 

4.0 SPECIFIC PROVISIONS 

 

4.1 SCOPE OF THIS SECTION 

 

This section includes guidelines and requirements that must be adhered to while 

performing the work. 

 
4.2 ACCEPTANCE OF WORK 

 

Acceptance shall be made through Owner's assigned personnel. Specifically, the project 

acceptance will be based upon receipt of the final project report, satisfactory completion 

of punch list items, demobilization of contractor’s equipment, and documentation 

outlining the equipment’s finial destination at a licensed facility. 
 

4.3 CODES AND STANDARDS 
 

The project shall be performed in accordance with all the Federal and Local Codes and 
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Standards that are deemed applicable to the project. The Codes and Standards utilized 

shall be the latest edition in effect on the date of preparing the project proposal. The 

applicable section of the most current version of the codes, standards and regulations listed 

in this Request for Proposal include, but not are necessarily limited to, standards 

promulgated by the following agencies and organizations: 

AISC: American Institute of Steel Construction 

AMCA: Air Movement and Control Association 

ANSI: American National Standard Institute 

ASME: American Standards of Mechanical Engineers 

ASNT: American Association of Non-Destructive Testing 

ASTM: American Association of Testing and Material 

AWS: American Welding Society 

DPNR: Department of Planning and Natural Resources 

EPA: Environmental Protection Agency 

NEC: National Electric Code 

NFPA: National Fire Protection Association 

OSHA: Occupational Safety and Health Administration 

PFI: Pipe Fabrication Institute 

SSPC: Steel Structure Painting Council 

UBC: Uniform Building Code 

UL: Underwriters' Laboratories 

UFC: Uniform Fire Code 

 

Including local (U.S. Virgin Islands) building, plumbing, mechanical, electrical, fire, 

health department and public safety codes. 

 

Manufacturer's Specifications: All manufactured material, and/or equipment offered by 

the Offeror and its vendors shall be in accordance with the design criteria and shall be 

applied, installed, connected, erected, used, cleaned and conditioned in accordance with 

the manufacturer's specifications and instructions, unless herein specified otherwise. 

 

4.4 CONFLICT OF INTEREST 
 

No member of the Governing Body of the Authority or other unit of government and no 

other officer, employee, or agent who exercises any functions or responsibilities in 

connection with carrying out the project shall have a personal interest direct or indirect, 

in the contract. 

 

4.5 CONSTRUCTION UTILITIES 
 

Power: Owner will provide power for the contractor where provisions are available. 

If location is remote or not practical for the Owner to provide power, the 

Contractor shall provide and install a temporary generator to facilitate 
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progress on the work scope. All temporary connections shall be in 

accordance with local law and regulations. If possible, the Owner will 

identify service drops available for the Contractor and the Contractor shall 

provide all temporary cables, switches, connectors, breakers, etc. needed to 

utilize the available power. Any temporary service drops made to the system 

will be performed by the contractor providing all materials and VIWAPA’s 

electricians performing the connections to the Owners system. 

Water: The Owner shall provide Water for sanitary purposes, drinking, mixing 

concrete, and for other purposes where available. The Owner will identify 

service drops for the Contractor to utilize and the contractor will provide 

all temporary piping, hoses, hose bibs, etc. needed to utilize the available 

water. 

Air: The Contractor shall provide a portable compressor for their use. 
 

Telephone: The Contractor must furnish a telephone number of his field office and any 

other communication numbers where he or a responsible representative of 

his organization may be reached at any time while the work is in progress. 

The Contractor shall make all arrangements and pay all costs for telephones 

and other types of communication systems desired. 

Toilets: Upon mobilization the Contractor shall provide and maintain portable 

chemical toilets for workmen employed on the project. Toilets shall be 

serviced at least twice weekly. Servicing shall include draining the tank, 

refilling it, and disinfecting the interiors of each toilet unit. Each toilet unit 

shall be stocked with toilet paper. Toilet facilities shall be maintained 

during the term of construction period and be removed upon completion of 

the work. The toilets and their maintenance shall meet the requirements of 

the federal and local health regulation and ordinance. Any such facilities or 

maintenance methods failing to meet these requirements shall be corrected 

immediately. The Authority’s bathroom facilities are off limits to 

Contractors. 

4.6  CONSTRUCTION FACILITY AND CONTRACTORS’ OFFICE 
 

The Contractor will be required to maintain his own field office, restroom and temporary 

storage buildings and locate them as directed by the Owner. These facilities shall be 

removed as soon as the project is completed. 
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4.7 COOPERATION WITH OTHERS 

 

The Contractor will coordinate work with the Owner's representative during the project 

execution. Contractor shall cooperate with other Contractors on-site in order to complete 

the project in an orderly and timely manner. The project shall NOT interfere with the 

normal operation of the Authority’s plant and equipment. If at any time during the course 

of the project, any portion of the work cannot be carried out without shutting down 

equipment, the Contractor shall submit this phase of the work, in writing, to the Project 

Coordinator to assure proper coordination with plant operation personnel. This notice for 

shutting down equipment must be submitted two (2) days in advance. The Project 

Coordinator will inform the Contractor when such shutdown can be obtained and its 

duration. The Contractor shall operate no valves under any circumstances. 

 

4.8 ENVIRONMENTAL PROTECTION 
 

Noise Control: The Contractor shall provide adequate protection against 

objectionable noise levels caused by the operation of construction 

equipment at all times. 

Dust Control: The Contractor shall provide adequate protection against raising 

objectionable dust clouds caused by moving construction 

equipment, high winds, or any other causes. 

4.9  INCLEMENT WEATHER 
 

Within ten (10) days of the date on the notice to proceed, the Contractor shall submit to 

the owner a plan, which outlines necessary measures the Contractor proposes to perform, 

at no additional cost to the Owner, in case of inclement weather. 

The Contractor, including subcontractors, will take every practicable precaution to 

minimize danger to persons, to the work, and to adjacent property, and carefully protect 

the work and material against damage or injury to personnel due to weather. These 

precautions shall include closing all openings, removing or securing all loose material, 

tools or equipment from exposed locations, and removing or securing scaffolding and 

other temporary work. 

4.10 DEMOLITION AND CONSTRUCTION WORK 
 

Demolition and construction work shall be conducted by experienced, mechanics, 

electricians, welders, and skilled labor. The contractor must obtain Field Engineer or 

Technical Advisor who has a minimum of fifteen (15) years of experience with the 

demolition and construction work. Work shall be performed in accordance with the 
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applicable scopes of work and the specifications provided in Appendix E. 

4.11 MANPOWER AND TIME CHARTS 
 

The Contractor will submit with the proposal package an estimated manpower and time 

chart to perform the scope of work. The time chart should consist of a PERT or CPM chart 

by task showing activities, durations and critical paths. These manpower and time charts 

shall be used to monitor the progress, with updates at a minimum of once per week. The 

contractor shall register all vacancies to which he desires to fill with local manpower to 

the Virgin Islands Department of labor in accordance with 31 VIC §270-272. During the 

installation/construction of the work, the Contractor must furnish the Owner with daily, 

weekly and monthly status reports. The Contractor shall have his reports type written, and 

any submitted reports shall have the company letterhead or logo, address, and telephone 

numbers. The Owner will have the authority to change the chain of work events to suit the 

equipment availability as not to lengthen the work or job schedule. This job is turn-key, 

and any eventuality must be included into the proposed pricing, including manpower, 

working shifts and equipment. 

 

4.12 MATERIAL SAFETY DATA SHEETS 
 

The Contractor shall be responsible for supplying material safety data sheets (MSDS) for 

all material brought on site. A copy of all MSDS sheets shall be provided to the 

Authority’s Project Coordinator prior to bringing the material on site. 

 
 

4.13 OVERALL PROTECTION 

The Contractor shall provide for the necessary protections of existing facilities, and the 

work area to prevent nuisance or damage to adjacent property and vehicular traffic from 

debris, etc. and shall be solely responsible for any damage resulting there from. 

4.14 PAYMENT SCHEDULE 
 

The Contractor shall provide for the necessary protections of existing facilities, and the 

work area to prevent nuisance or damage to adjacent property and vehicular traffic from 

debris, etc. and shall be solely responsible for any damage resulting there from. 

 

Project 1- Demolition of IDE Foundations and Concrete 
 

Mobilization 20% 

Complete Demolition of Site 20% 

Complete removal/disposal of all demolition waste 40% 
Demobilization/ Completion of Punch List/Final Report 20% 
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   Project 2 – Demolition of Tank #10 

    
Mobilization 20% 

Complete Demolition of Site 20% 

Complete removal/disposal of all demolition waste 40% 
Demobilization/ Completion of Punch List/Final Report 20% 

 

   Project 3- Firewater Pump Building and System Completion 

    
Mobilization 10% 

Complete Building Structure 25% 

Complete Electric Interconnections 
Complete Commissioning of Electric Fire Pump          

   20% 
25% 

Demobilization/ Completion of Punch List/Final Report 20% 

 

4.15 EVALUATION SCORING REQUIREMENT 
 

Cost   20%  

Schedule/Duration   20%  

Experience    20%  

Financial Strength………………………………………………………………….   10% 

Competitiveness of Price     10% 

Reputation of Company    10% 

Environmental Responsibility     10% 

 

Descriptions of the evaluation criteria items above are as follows: 

Cost:  The total proposal cost of each Project will be evaluated for completeness and 

compared to Owner’s budget for the project.  Significant variances with the budget will 

be noted and analyzed. 

 

Schedule Duration:  Offeror’s proposed schedule will be evaluated for task durations 

and sequencing of the work and compared to Owner’s schedule requirements for the 

Project. 

 

Experience:  Experience performing a similar work scope is an important consideration as it 

largely determines the quality of work that will be received from the vendor. Several items 

were taken into consideration to determine the offeror’s experience:  

 

• Experience working on federally funded projects  



PR-07-21 

Page 30 of 47 

 

 

• Experience with similar demolition and material disposal projects 

• Experience with fire protection systems 

 

 

Financial Strength:  Offeror’s financial strength will be considered including Offeror’s 

history of successfully completing similar projects and ability to procure needed 

materials and hiring of subcontractors to complete the work. 

 

Competitiveness of Price:  Offeror’s total proposal price for the Project will be 

evaluated against other responders following any adjustments deemed necessary to 

allow for equal and fair comparison. 

 

Reputation of Company:  Offeror’s experience relating to the completion success rate 

for similar projects as verified by previous clients will be analyzed, including level of 

client satisfaction. 

 

Environmental Responsibility:  Offeror’s historical success rate will be analyzed 

relating to satisfactorily meeting all the environmental requirements of similar projects 

completed. 

 

4.16  PRE-CONSTRUCTION CONFERENCE 
 

Upon award of the contract for each Project, the Owner will schedule a pre-

construction conference. This conference should be attended by the Engineer, Resident 

Project Representative, the Contractor, and Subcontractors (if any). The purpose is to 

review the project scope, determine the project schedule, and discuss problems that 

may be encountered. 

4.17 QUALITY IN ABSENCE OF DETAILED SPECIFICATIONS 
 

Where the project requires that material or equipment be provided or that construction 

work be performed, and a detailed specification of such material, equipment or 

construction work are not set forth, the Contractor shall perform a submittal for the 

owner’s approval. The material and equipment must be of the best grade in quality and 

workmanship obtainable in the market, from firms with established, good reputations, 

and shall follow standard practices in the performance or construction of work. Where not 

specified, the Contractor shall provide original manufacturer equipment or equal quality 

products. The work performed shall be in conformity and harmony with the intent to secure 

the standard of construction and equipment or work as a whole and in part. 
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4.18    SAFETY 
 

The Contractor shall be responsible for the safety and health conditions on the work site. 

The Contractor shall take all necessary precautions and provide all necessary safeguards 

to prevent personal injury and property damage. The Contractor shall provide protection 

for all persons including but not limited to his employees and employees of other 

Contractors or subcontractors, members of the public, and employees, agents and 

representatives of the Owner, and regulatory agencies that may be on or about the work- 

site. 

The Contractor shall provide and maintain all necessary safety equipment such as 

barriers, signs, lights, walkways, fire prevention and firefighting equipment. The 

Contractor shall take such other action as required to fulfill his obligation. A fire watch 

personnel is mandatory when welding, cutting, etc. The contractor shall comply with the 

Authority’s Hot Work, Work, and confined space permit procedure. 

All personnel shall wear hard hats, shoes, ID badges, FRC clothing and safety equipment 

at the work site at all times. No short pants or cut off sleeves are allowed on the facility. 

The Contractor will dress its personnel to comply with all OSHA standards pertaining to 

Power Plant Facilities.  

AS noted, alcohol and drugs are prohibited and any Contractor personnel found in 

possession or consuming alcoholic beverage(s) and/or using illegal drugs on site or off 

site whether during lunch or other breaks, will be escorted from the premises and barred 

from entering the job-site. 

The Contractor shall designate a responsible member of his organization at the site whose 

duty shall be the prevention of accidents. This responsible person shall have the authority 

to take immediate action to correct unsafe or hazardous conditions and to enforce safety 

precautions and programs. The Contractor shall follow the Authority’s Lockout & Tag- out 

Rules & Procedures. The Authority will provide the Contractor with a copy of this manual. 

The Contractor shall also submit a plan for mitigating the spread of COVID-19 during the 

execution of the work scope and for addressing employees who test positive or exhibit 

symptoms as such. 

The Contractor shall comply with all applicable federal and local laws, ordinances, rules, 

and lawful orders of authorities having jurisdiction for the safety of employees and 

protection of property as well as VIWAPA’s safety rules and regulations. The Owner’s 

representative is authorized to stop and work and escort Contractor employees off site, if 

in its sole discretion, there is a violation of the provisions discussed herein. VIWAPA’s 

enforcement of this section shall be at no additional cost to VIWAPA.  
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4.19 SANITATION 
 

The Contractor shall enforce among his employees such regulations in regard to 

cleanliness and the disposal of garbage and waste that shall be conducive to their health 

and tend to prevent the inception and spread of contagious and infectious disease among 

them. The Contractor shall maintain necessary, sanitary conveniences for the use of the 

workers on the project, properly secluded from public observation. Such facilities shall be 

made available when the first set of employees arrives at the project site. 

4.20 SECURITY 
 

The Contractor is responsible for maintaining security at the project site even though the 

project site is within an existing facility with fences. All stored material and equipment 

must be secured against unauthorized use. The Contractor is also responsible for securing 

any equipment left at site. Prior to mobilizing, the Contractor shall submit a list of 

personnel who will be working on the project to VIWAPA’s Project Coordinator. 

Identification passes will be made at no cost to the Contractor. All passes must be returned 

to VIWAPA prior to demobilizing. 

4.21 SITE CLEAN UP 
 

The Contractor must provide trash receptacles for the disposal of all work-related trash. 

The work site must be cleaned daily of paper, plastics, beverage containers, etc. Any 

unwanted work-related trash should be placed in trash-receptacles supplied by the 

Contractor. Upon completion of work, the Contractor shall remove from the site all 

rubbish and unusable material resulting from his work. All demolished materials and 

waste materials must be removed from the project sites in accordance with the applicable 

local and federal regulations. 

4.22 SUBCONTRACTORS 
 

The Offeror shall list in his proposal suggested subcontractors proposed for the principal 

parts of the work and a brief description of the work to be performed by them. The Owner 

reserves the rights to approve the subcontractors. Nothing contained in the contract 

documents shall create any contractual relation between any subcontractor and the Owner. 

The selected Offeror shall assume the responsibility to bind every subcontractor by the 

terms of the contract, and to the drawings and specifications applicable to his work. With 

regard to payment by the Contractor for work performed by any of its Subcontractors, the 

Contractor, after invoicing the Authority for Subcontractor work, shall pay each 

Subcontractor after it receives payment for their services from the Authority. Upon request 

for any subsequent progress payments, Contractor in order to receive that payment, must 

present suitable evidence that payment(s) previously made for 
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Subcontractor work was paid to Subcontractor. Contractor, by appropriate agreement 

with each Subcontractor, shall require each Subcontractor to make payments to their 

Subcontractor in a similar manner. The Authority shall NOT have any obligation to pay, 

or see to the payment of, money to Subcontractors, except as may otherwise be required 

by law. 

    

4.23 TIME AND EQUIPMENT RATES 
 

In the event that the Owner requires additional services over and above the contractual 

scope specified herein, proposals must include applicable rates for labor and services. 

4.24 UNLOADING AND STORING MATERIAL AND EQUIPMENT 
 

The Offeror shall include in his proposal arrangements for shipping, receiving, unloading, 

and handling all material and equipment furnished by him and his subcontractors, and shall 

be responsible for the storage, care, protection and security of such material during the 

unloading, after the unloading, and throughout the entire construction period. 

Limited ground space will be available at the jobsite for the Contractor’s general use. 
 

4.25 WARRANTIES 
 

The Contractor warrants for a period of one (1) year to the Owner that material and 

equipment furnished under the contract will be new and of good quality unless otherwise 

required or permitted by the contract documents. The Contractor warrants that the work 

will be free from defects not inherent in the quality required or permitted, and that the 

work will conform to the requirements of the contract documents. Work not conforming 

to these requirements, including substitutions not properly approved and authorized, may 

be considered defective. The Contractor’s warranty excludes remedy for damage or defect 

caused by abuse, modifications not executed by the Contractor, improper or insufficient 

maintenance, improper operation, or normal wear and tear under normal usage. If required 

by the Owner, the Contractor shall furnish satisfactory evidence as to the kind and quality 

of material and equipment. 

4.26 WORKMANSHIP 
 

All work is to be accomplished in a workmanlike manner and with first class 

workmanship. All work shall be free of defects or faults. 

    

5.0  SCOPE OF WORK 

 

5.1  INTRODUCTION 
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 The following requirements are applicable to all three Projects: 

 

1. Offeror shall provide complete demolition plan detailing all facets of work associated with 

the successful execution of the projects described in the RFP. The plan to shall be submitted 

no later than seven (7) calendar days after contract execution and should contain at 

minimum the following aspects: 

• Introduction 

• Project Management Strategy 

• Demolition Strategy (for each project, PE approved) 

• Construction Strategy (Firewater building) 

• Firm Level 3 Schedule 

• HSE 

• COVID-19 Response Plan 

• Permitting Strategy 

• Disposal Strategy 

• Emergency procedures 

• Contact Information 

2. Document the entire project through submission of monthly project reports, to include 

pictures, submittals, and daily field summary reports. The reports must be typed; 

handwritten reports will not be accepted. 

3. Offeror shall hold weekly meetings with the Authority to provide an update on the progress 

of the work. 

4. Certifications and permits – The contractor will be responsible for obtaining and complying 

with all certifications and permits necessary for completion of the project from the 

appropriate regulatory agencies.   

5. All waste materials to include released product, oil contaminated soil, absorbent and all 

other materials must be properly handled and disposed of in accordance with applicable 

local and federal requirements at the expense of the Offeror/Contractor, including required 

testing and documentation. Materials noted herein shall not be disposed of in the local 

landfills if material is determined to be hazardous. 

6. In addition to the insurance coverage as required by the Authority’s general contract terms, 

the Offeror/Contractor shall obtain and maintain Pollution Liability Insurance Coverage of 

not less than two million dollars (2,000,000.00) for the duration of the project. Duration of 

the project commences from the start of the demolition to the removal from the Authority’s 

premises to the arrival of the waste materials to their final destination, which must be 

reflected in the overall project schedule. The work concludes and the final payment due 

pursuant to this contract shall be made when the Authority has received documented 

evidence that all waste collected has been suitably disposed of. Proof of this specific 

insurance coverage requested herein must be in the form of a certified cover note/certificate 
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or policy from the insurer, which shall be submitted to the Authority upon contract 

execution. Failure to provide proof of the necessary insurance coverage shall be grounds 

to rescind the contract award. 

7. Offeror/Contractor shall also, at contract execution, provide the Authority a bank money 

order or certified cashier’s check made payment to the Authority in the amount of $10,000 

as and for a penalty in the event the Contractor fails to return documents evidencing the 

disposal of the waste. 

8. The Offeror/Contractor shall be responsible for securing all applicable local and federal 

permits related to this project and comply with the development and implementation of all 

environmental regulatory requirements associated therewith. 

9. The Offeror/Contractor must have a valid Virgin Islands business license directly related to 

this project’s work scope, and must have, at a minimum, 10 years of experience relating to 

the Project scope of work. Offeror/Contractor shall submit qualifications and past work 

history statement to verify this fact. 

10. The Offeror/Contractor shall supply an adequate work force that includes competent 

supervisory personnel, and shall provide all tools, equipment, and materials necessary to 

satisfactorily complete the project in a timely manner. Verification of the work force 

qualifications is required prior to any removal activity. Offeror/Contractor, including all 

employees, agents and subcontractors must be OSHA certified. Verification shall include, 

at a minimum, current OSHA 8-hour health and safety training and current certification 

associated with the company’s oil spill response plan. Offeror/Contractor must demonstrate 

compliance with all OSHA requirements for the duration of the scope of work.  

 

 5.2      Overview of Projects 
 

The RFP includes three separate project elements at the RHPP, including: 

 

Project 1- Demolition of IDE Foundations and Concrete 

 

Refer to Appendices A and B for drawings and photos relating to this Project.  The 

foundation demolition services are for the removal of former Israel Desalinization 

Equipment (IDE) Unit No. 6 concrete foundation, located at Krum Bay, Randolph 

E. Harley Power Plant Facility on St. Thomas, United States Virgin Islands. The 

selected Contractor will be responsible for demolition, removal, and proper disposal 

of the concrete foundation and associated reinforcement. The contractor will be 

responsible for all costs of transport and the proper disposal of all demolition debris 

at qualified waste disposal facilities in accordance with all applicable local and 

federal regulations, including applicable testing/documentation. It will be the 

Contractor’s responsibility to perform a site assessment during the procurement 
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process. Contractor is also responsible for providing necessary equipment (i.e. 

cranes, forklifts, flatbeds, trucks, etc.) to relocate industrial items currently stored on 

foundations to another site designated by VIWAPA personnel. Contained within this 

package are the delineated limits of disturbance to the site, scope of work, and site 

pictures. The scope of work will include structural demolition which will take place 

in close proximity to operational equipment and within an operation industrial power 

plant. 

 

 

 

Project 2 – Demolition of Tank #10 

 

Refer to Appendices A and C for drawings and photos relating to this Project.  Tank 

10 is a welded construction, carbon steel, above-ground storage tank formerly used 

to store #2 fuel oil at RHPP. It was removed from service and cleaned to be API 

inspected a few years ago. After inspection, it was to be repaired, however it sustained 

additional damage during Hurricanes Irma and Maria and was never returned to 

service. Total storage capacity is 12,880 barrels or approximately 540,000 gallons. 

Exact date of construction is unknown. VIWAPA proposes demolishing the existing 

Tank 10 and its foundation so that a new urea tank may be constructed in its place. 

Scrap material and any oil contaminated soil or sand will need to be shipped off-

island to a qualified waste disposal facility in accordance with all applicable local 

and federal regulations. The Contractor must provide documentation confirming 

proper transportation and disposal (cradle to grave), including applicable testing and 

documentation. 

 

Project 3- Firewater Pump House and System Completion 

 

Refer to Appendices A, D, and H for drawings, photos and documents relating to this 

Project.  The Contractor is responsible for providing fire detection and fire protection 

(in the form of a sprinkler system) for the newly installed equipment, however the 

fire water supply is the responsibility of VIWAPA. Currently, VIWAPA has an 

incomplete fire water supply system. This system consists of two main fire water 

pumps (one electric, one diesel) however, only the diesel fire water pump is currently 

commissioned and is servicing three existing RICE units. The electric fire water 

pump which should be in service to provide primary fire water service to both the 

existing RICE units and the new RICE engines is being installed as part of this 

project, including the required commissioning. Furthermore, the pumps are installed 

in an incomplete building without a roof and walls, thus leaving them exposed to the 
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elements and susceptible to damage. This Project is to provide a completed firewater 

building and fully commissioned fire water supply system.  

 
5.3  Project 1 Scope of Work – Demolition of IDE Foundations and Concrete 

 

1. The scope of this project shall consist of furnishing all equipment, labor, and materials, on a 

turnkey basis for the successful demolition, removal, and proper disposal of the concrete 

foundation, concrete surfacing and reinforcement.  The Contractor shall initially relocate existing 

trailers, containers and other items identified by the Owner in the project area to a location 

identified by Owner within one-mile of the RHPP site. 

 

2. The foundation demolition will be defined by the Contractor and detailed in the Project 

Schedule attached to the proposal. During the Pre-Construction Conference the schedule may 

be revised by the Owner in order to coordinate any additional projects in the area.    

3. Extent of Demolition – Concrete demolition area is shown in Appendix B. The Contractor 

shall assume that 3 feet thick foundations associated with the IDE 6 foundations include a total 

of 311 cubic yards of concrete and shall assume the remaining concrete on grade in quantities 

that range from 272 to 363 cubic yards, depending on the assumed thickness. (i.e. 6 or 8 

inches).   Contractor shall inventory and document the amount of concrete removed and 

disposed as the demolition progresses and contract pricing shall be consistent with the unit 

prices in the Proposal Form (Section 4).  The contractor will be responsible for demolition of 

all of the foundations. The foundation should be removed, and the opening filled with 

compacted earth on 6-inch lifts. Approved material shall be placed as backfill in all excavated 

areas and graded to the elevation necessary to provide positive surface drainage to all areas of 

the site. 

4.  All waste materials and components shall be tested and taken off-island, and shall not be 

disposed of at the local landfills, except for the pulverized concrete and light scrap metals. 

5.  The Contractor will be responsible for demolition, removal, and proper disposal of concrete 

foundations and slabs. The Contractor will be responsible for all costs of transport and proper 

disposal of all demolition debris, including testing/documentation. 

6.  Upon receipt, review and acceptance of the documentation required herein, the 

Offeror/Contractor shall immediately assume ownership of the waste materials indemnify, and 

hold the Authority harmless of any responsibility associated with the waste materials 

thereafter. 

 

 

5.4  Project 2 Scope of Work – Demolition of Tank #10 
 

1. The scope of this project shall consist of furnishing all equipment, labor and materials, on 

a turnkey basis for the successful demolition, removal, and proper disposal of the tank and 
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the concrete foundation, concrete surfacing, reinforcement, and any oil contaminated 

soil/sand. 

2. The foundation demolition will be defined by the Contractor and detailed in the Project 

Schedule attached to the proposal. During the Pre-Construction Conference the schedule 

may be revised by the Owner in order to coordinate any additional projects in the area. 

3. Extent of Demolition – The tank is supported by a perimeter concrete ring wall and it is 

assumed an oil sand base.  Drawings are included in Appendix C.  It may be assumed that 

the concrete ring wall is 2 ft x 4 ft and 140 ft long; therefore, the approximate demolition 

quantity is 42 cubic yards.  The contractor will be responsible for demolition of all of the 

foundations associated with the tank and disposal of the oil sand base material. Approved 

material shall be placed as backfill in all excavated areas and graded to the elevation 

necessary to provide positive surface drainage to all areas of the site. 

4. All waste materials and components shall be tested and taken off island, and shall not be 

disposed of at the local landfills, except for the pulverized concrete and light scrap metals. 

5. The Contractor will be responsible for demolition, removal, and proper disposal of concrete 

foundations and slabs. The Contractor will be responsible for all costs of transport and 

proper disposal of all demolition debris, including testing/documentation. 

6. Specific scope of work items related to the tank demolition as shown on the drawings in 

Appendix C are as follows: 

a. Demolish and dispose of all tank and stairs structural material 

b. Maintain security of chain link fence and gate during work execution  

c. Avoid nearby energized high voltage electrical lines 

d. Provide all removed gauges, devices, and valves to Owner 

e. Install piping blind flanges and dispose of associated piping 

f. Remove all valves and dispose of associated piping 

g. Cut all electrical conduits at grade on northwest side of tank 

h. Remove all valves on the west side of tank 

 

 

 

5.5 Project 3 Scope of Work – Firewater Pump House Construction and System Completion 
 

1. The scope of this project shall consist of furnishing all equipment, labor and materials, on 

a turnkey basis for the successful completion of the following items related  to the firewater 

pump house: 

a. Completion of house walls and roof 
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b. Completion of house HVAC 

c. Completion of interior/exterior lighting 

d. Completion of diesel engine exhaust support structure 

e. Completion of 480 VAC power supply to motor fire pump 

f. Complete installation of electrical interconnection for electric fire pump motor 

controller 

g. Repair of leaking PSV on diesel fire pump discharge piping 

h. Completion of diesel fuel tank level instrumentation (gauge and switch) 

i. Commissioning of motor fire pump in coordination with pump OEM representative 

j. Inspection of motor fire pump and motor to ensure readiness for service 

2.   The following are furnished by Owner: 

a. Completed concrete slab for pumphouse 

b. Installed and commissioned diesel fire pump (in operation) and associated piping, 

valves, instrumentation, and exhaust system 

c. Installed motor fire pump and associated piping, valves and instrumentation 

d. Installed motor fire pump controller cabinet 

e. Diesel fuel tank and associated piping to/from diesel engine 

 

 

 

 

 

 

    

6.0    GENERAL SPECIFICATIONS 
 

The contractor must comply with the general specifications included in the accompanying 

Appendices. 
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7.0   Proposal FORM 

 
TO: VIRGIN ISLANDS WATER AND POWER AUTHORITY  

 

BASE PROPOSAL 

 

Offeror shall submit all required proposal documents including this Proposal FORM for each 

Project to which he is responding.  Pursuant to and in compliance with the Request for Proposal 

relating to: 

 
Demolition and Fire Water Pump House Construction: 

 

Project 1, Project 2, and Project 3 as defined herein – RANDOLPH HARLEY POWER PLANT 

FACILITY, ST. THOMAS - VIRGIN ISLANDS WATER AND POWER AUTHORITY 

 

The undersigned, having carefully read, examined and become familiar with proposed project and 

the scope of work and with local conditions affecting the performance and costs of the work at the 

place where the work is to be completed, hereby proposes and agrees to fully perform the work in 

accordance with the proposed contract documents, including furnishing any and all labor and 

material, and to do all of the work required to construct and complete said project in accordance 

with contract documents, for the following firm base price of: 
 

 

 
 

Dollars 
 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

   

$ 
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Offeror shall complete the following price 

breakdown for each Project: 

 

 

 

 

 

Project 1- Demolition of IDE Foundations and 

Concrete 

    

   
Mobilization (@10% of construction cost)    $ _____________ 
 

  
Trailer and Storage Container Removal    $_____________                                  
 

  
Demolition of Concrete and UG Piping    $_____________                                 
 

  
Disposal of Concrete with Required Testing     $______________        - 
 

  
Backfill and Compaction     $____________                                  
 

  
Final Grading, Pipe Removal, and Clean-up (incl in Backfill 

above)    $____________ 

 
 

 

 

 

Project 2 – Demolition of Tank #10   

    

   

Mobilization 
 

      

$____________       

       

Demo Tank and Foundations  $____________         
 

  
Disposal of Tank Metal with Required Testing  $___________    
 

  
Disposal of Concrete with Required Testing  $___________            
 

  
Disposal of Contaminated Soil with Required Testing  $___________       
 

  
Final Grading and Clean-up  $___________           
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Project 3- Firewater Pump Building and System Completion  

    

   
Mobilization   $__________         

       

Pump House Building and HVAC  $__________        
 

  

Electric Pump, Controls, and Lighting Installation 
 

   

$__________          
 

  
Electrical Interconnections   $__________          
 

  
Testing and Commissioning  $__________           
 

  
Final Punch List and Clean-up  $__________           
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SCHEDULE OF RATES  

Offeror shall include his Schedule of Rates effective for the project duration with his BASE 

PROPOSAL. 

 

EXCEPTIONS 

The Offeror shall list and explain in his proposal any exceptions to the requirements stated in 

the Request for Proposal. All exceptions will be reviewed during the evaluation of the RFP's. 
 

 
 

 

 

 

    

UNIT PRICING 

 

Offeror shall provide the following unit prices which shall apply to increases/decreases in the actual 

magnitude of the work completed.   Quantities for concrete demolition/disposal, steel 

demolition/disposal, and hazardous waste disposal upon which Offeror’s proposal is based shall be 

clearly stated. These unit prices shall apply if the actual work scope completed varies from the 

anticipated base scope by more than +/-___%. 

 

 

 Concrete demolition/disposal  ________$/ton Base Quantity _______tons 

 

 Steel demolition/disposal                    ________$/ton Base Quantity ________tons 

 

 Contaminated Soil disposal  ________$/ton Base Quantity ______    tons    
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QUESTIONNAIRE 

(MANDATORY) 

 

The undersigned guarantees the truth and accuracy of all statements and answers contained 

herein. (Include additional sheets if necessary) 

 
 

How long have you been in business as a General Contractor, Sub Contractor? 
 
 

 

 

How many years of experience do you have in general construction or industrial demolition? 
 
 

 

 

Within the past five years, how many industrial demolition projects have you preformed? What 

was the extent of the scope of work? Did any involve concrete foundation removal & disposal? 
 

 

 

 

 

Do you have any experience installing fire protection systems? If so, please describe. 
 

 

 
 

Have you ever failed to complete work per contract specification or within the time limits of a 

contract awarded to you? If so, where and why? 
 

 

 

 

 

Provide the following reference information regarding your most recent work(s): 

 
Name and address of owner:  __________________________________________________ 

 

Name and telephone number of contact person: _   

 

Equipment:   
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Work Scope:      

Start Date:      

Completion Date:     

Project Cost:    
    

Name and address of owner: _______________________________________________ 

 

Name and telephone number of contact person: _   
 

Equipment:   

Work Scope:      

Start Date:      

Completion Date:     

Project Cost:    

 

 
Name and address of owner: ______________________________________________   

 

Name and telephone number of contact person: _   

 

Equipment:   

Work Scope:      

Start Date:      

Completion Date:     

Project Cost:    

 

 

Have you personally inspected the site(s) of the proposed work? Describe any anticipated 

problems with the site and your proposed solutions. How will you handle disposal? 

 

 

 

 

 

 

 

Will you sublet any part of this work? If so, give details. 
 

 

 

 

Is the business a: Sole-Proprietorship, Partnership, Corporation? (circle one) 
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   Please mark (with an X) the included documentation or accepted terms in your proposal. 

 
 YES NO 

Performance bond included       

Liquidated damages accepted       

Insurance included       

General Contract Terms accepted       

Payment schedule accepted       

Valid VI Business License       
Submittals (Project schedule, etc.)       

 
 

Note: If any marked “NO”, please explain: 
 

 

 

 

 

 

 

The names of all persons interested in the foregoing proposal as principal are: 
 

 

 

 

 

 

 

 

 

(NOTE: If Offeror or other interested person is a corporation, give legal name of corporation, 

state where incorporated and names of president and secretary; if partnership, give name of firm 

and names of all individual co-partners composing the firm; if Offeror or other interested person 

is an individual, give first and last names in full.) 
 

 

 

 

 

 

 

 

 

Are any current employees of the Authority involved in any way, shape or form with the 

preparation of the proposal or completion of the described work scope? If so, please describe. 
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Licensed in accordance with 27 Virgin Islands Code Section 303 and with license number: 
 

   SIGN HERE:     
 

 

 

 

Signature of Offeror 
 

(NOTE: If Offeror is a corporation, set forth the legal name of the corporation 

together with the signature of the officer or officers authorized to sign contracts on 

behalf of the corporation. If the Offeror is a partnership, set forth the name of the firm 

together with the signature(s) of the partner or partners authorized to sign contracts on 

behalf to the partnership.) 

 

 

 

Business Address:    
 
 

 

 

Telephone Number:    
 

Facsimile Number:    
 

Date of Proposal:    
 

 

END OF PROPOSAL FORM 

    

 

 

 

 


